Request for Quotations (RFQ) (under $150,000)

SBG30014Q0857

06/08/2014

PR3448023

UNDER BDSA REG. 2
AND/OR DMS REG. 1

REQUEST FOR QUOTATIONS THISRFQ[]IS [x] ISNOT A SMALL BUSINESS- PAGE  [OF|  PAGES
(THIS IS NOT AN ORDER) SMALL PURCHASE SET-ASIDE (52.219-4) 1 Ul 47
1. REQUEST NO. 2. DATE ISSUED 3. REQUISITION/PURCHASE REQUEST NO. | 4. CERT. FOR NAT. DEF. RATING

s5A. 1ssSUEDBY Procurement & Contracting Section, Embassy Annex, Baridhara, Dhaka

6. DELIVER BY (Date)

5B. FOR INFORMATION CALL: (Name and telephone no.) (No collect calls

7. DELIVERY

NAME TELEPHONE NUMBER
Shahana Begum — Contracting Specialist AREA CODE | NUMBER [ Fos pesTINATION [ OTHER (see snecie)
Maruful Islam — Procurement Manager 8855500

8. TO: 9. DESTINATION
a. NAME b. COMPANY a. NAME OF CONSIGNEE
c. STREET ADDRESS b. STREET ADDRESS
d. CITY e. STATE f. ZIP CODE c. CITY

d. STATE e. ZIP CODE

10. PLEASE FURNISH QUOTATIONS TO THE
ISSUING OFFICE IN BLOCK 5A ON OR
BEFORE CLOSE OF BUSINESS (Date)

06/30/2014

completed by the quoter

IMPORTANT: This is a request for information, and quotations furnished are not offers. If you are unable to quote, please so
indicate on this form and return it to the address in Block 5A. This request does not commit the Government to pay any costs
incurred in the preparation of the submission of this quotation or to contract for supplies or services. Supplies are of domestic origin
unless otherwise indicated by quoter. Any representations and/or certifications attached to this Request for Quotations must be

11. SCHEDULE (Include applicable Federal, State and local taxes)

ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(@) (b) (©) (d) (e) U]
X
Renovation/construction works in the USG
residence (Hasna House, House # NW (B) 21,
Road # 65, Gulshan 2, Dhaka as per attached
scope of work, bid schedule and drawings.
Please see attached for details.
Date of commencement: Immediately after the
issuance of Purchase Order.
You are requested to be present at Hasna
House, House # NW(B) 21, Road # 65, Gulshan
2, Dhaka at 11:00 hours for site visit on June
16, 2014
a. 10 CALENDAR DAYS b. 20 CALENDAR DAYS c. 30 CALENDAR DAYS d. CALENDAR DAYS
12 DISCOUNT FOR PROMPT PAYMENT
% % % NUMBER %
NOTE:  Additional provisions and representations [1 are [1 arenot attached.
13 NAME AND ADDRESS OF QUOTER 14 SIGNATURE OF PERSON AUTHORIZED TO 15 DATE OF QUOTATION
SIGN QUOTATION
a. NAME OF QUOTER
b. STREET ADDRESS 16. SIGNER
c. COUNTY a. NAME (Type or print) b. TELEPHONE
d. CITY e. STATE f. ZIP CODE ¢. TITLE (Type or print) AREA CODE
NUMBER
AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 18 (Rev. 6-95)

Previous edition

not usable

Prescribed by GSA-FAR (48 CFR) 53.215-1(a)
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REQUEST FOR QUOTATIONS - CONSTRUCTION
A. PRICE
The contractor shall complete all work, including furnishing all labor, material, equipment and
services required under this purchase order for the following firm fixed price and within the time

specified. This price shall include all labor, materials, overhead and profit.

Total Price

B. SCOPE OF WORK

The character and scope of the work are set forth in the contract. The Contractor shall furnish
and install all materials required by this contract.

In case of differences between small and large-scale drawings, the latter will govern. Where a
portion of the work is drawn in detail and the remainder of the work is indicated in outline, the parts
drawn in detail shall apply also to all other portions of the work.

C. PACKAGING AND MARKING: RESERVED
D. INSPECTION AND ACCEPTANCE

The COR, or his/her authorized representatives, will inspect from time to time the services being
performed and the supplies furnished to determine whether work is being performed in a satisfactory
manner, and that all supplies are of acceptable quality and standards.

The Contractor shall be responsible for any countermeasures or corrective action, within the scope of
this contract, which may be required by the Contracting Officer as a result of such inspection.

D.1  Substantial Completion

(a) "Substantial Completion" means the stage in the progress of the work as determined and
certified by the Contracting Officer in writing to the Contractor, on which the work (or a portion
designated by the Government) is sufficiently complete and satisfactory. Substantial completion
means that the property may be occupied or used for the purpose for which it is intended, and only
minor items such as touch-up, adjustments, and minor replacements or installations remain to be
completed or corrected which:

(1) do not interfere with the intended occupancy or utilization of the work, and
(2) can be completed or corrected within the time period required for final completion.

(b) The "date of substantial completion” means the date determined by the Contracting Officer
or authorized Government representative as of which substantial completion of the work has been
achieved.

Use and Possession upon Substantial Completion - The Government shall have the right to take
possession of and use the work upon substantial completion. Upon notice by the Contractor that the
work is substantially complete (a Request for Substantial Completion) and an inspection by the



Contracting Officer or an authorized Government representative (including any required tests), the
Contracting Officer shall furnish the Contractor a Certificate of Substantial Completion. The
certificate will be accompanied by a Schedule of Defects listing items of work remaining to be
performed, completed or corrected before final completion and acceptance. Failure of the Contracting
Officer to list any item of work shall not relieve the Contractor of responsibility for complying with the
terms of the contract. The Government's possession or use upon substantial completion shall not be
deemed an acceptance of any work under the contract.

D.2  Final Completion and Acceptance

D.2.1 "Final completion and acceptance™ means the stage in the progress of the work as determined
by the Contracting Officer and confirmed in writing to the Contractor, at which all work required

under the contract has been completed in a satisfactory manner, subject to the discovery of defects after
final completion, and except for items specifically excluded in the notice of final acceptance.

D.2.2 The "date of final completion and acceptance™ means the date determined by the Contracting
Officer when final completion of the work has been achieved, as indicated by written notice to the
Contractor.

D.2.3 Final Inspection and Tests - The Contractor shall give the Contracting Officer at least five (5)
days advance written notice of the date when the work will be fully completed and ready for final
inspection and tests. Final inspection and tests will be started not later than the date specified in the
notice unless the Contracting Officer determines that the work is not ready for final inspection and so
informs the Contractor.

D.2.4 Final Acceptance - If the Contracting Officer is satisfied that the work under the contract is
complete (with the exception of continuing obligations), the Contracting Officer shall issue to the
Contractor a notice of final acceptance and make final payment upon:

. Satisfactory completion of all required tests,

. a final inspection that all items by the Contracting Officer listed in the Schedule
of Defects have been completed or corrected and that the work is finally
complete (subject to the discovery of defects after final completion), and

. submittal by the Contractor of all documents and other items required upon
completion of the work, including a final request for payment (Request for Final
Acceptance)

E - DELIVERIES OR PERFORMANCE

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK
(APR 1984)

The Contractor shall be required to:
(a) commence work under this contract within seven (7) calendar days after the date the
Contractor receives the notice to proceed,
(b) prosecute the work diligently, and,



(c) complete the entire work ready for use not later than 90 working day after issuing
NTP.

The time stated for completion shall include final cleanup of the premises and completion of punch list
items.

52.211-12 LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000)

€)) If the Contractor fails to complete the work within the time specified in the contract, or
any extension, the Contractor shall pay liquidated damages to the Government in the amount of Taka
2,000.00 for each calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor’s right to proceed, liquidated damages will
continue to accrue until the work is completed. These liquidated damages are in addition to excess
costs of repurchase under the Default clause.

CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES

@ The time for submission of the schedules referenced in FAR 52.236-15, "Schedules for
Construction Contracts", paragraph (a), is hereby modified to reflect the due date for submission as
"Ten (10) calendar days after receipt of an executed contract”.

(b) These schedules shall include the time by which shop drawings, product data, samples
and other submittals required by the contract will be submitted for approval.

(© The Contractor shall revise such schedules (1) to account for the actual progress of the
work, (2) to reflect approved adjustments in the performance schedule, and (3) as required by the
Contracting Officer to achieve coordination with work by the Government and any separate
contractors used by the Government. The Contractor shall submit a schedule, which sequences work
S0 as to minimize disruption at the job site.

(d) All deliverables shall be in the English language and any system of dimensions (English
or metric) shown shall be consistent with that used in the contract. No extension of time shall be
allowed due to delay by the Government in approving such deliverables if the Contractor has failed to
act promptly and responsively in submitting its deliverables. The contractor shall identify each
deliverable as required by the contract.

(e) Acceptance of Schedule: When the Government has accepted any time schedule; it
shall be binding upon the Contractor. The completion date is fixed and may be extended only by a
written contract modification signed by the Contracting Officer. Acceptance or approval of any
schedule or revision thereof by the Government shall not:

(1) Extend the completion date or obligate the Government to do so,
2 Constitute acceptance or approval of any delay, or
(3) Excuse the Contractor from or relieve the Contractor of its obligation to

maintain the progress of the work and achieve final completion by the
established completion date.



Notice Of Delay - If the Contractor receives a notice of any change in the work, or if any other
conditions arise which are likely to cause or are actually causing delays which the Contractor believes
may result in late completion of the project, the Contractor shall notify the Contracting Officer. The
Contractor’s notice shall state the effect, if any, of such change or other conditions upon the approved
schedule, and shall state in what respects, if any, the relevant schedule or the completion date should
be revised. The Contractor shall give such notice promptly, not more than ten (10) days after the first
event giving rise to the delay or prospective delay. Only the Contracting Officer may make revisions to
the approved time schedule.

Notice to Proceed

@ After receiving and accepting any bonds or evidence of insurance, the Contracting
Officer will provide the Contractor a Notice to Proceed. The Contractor must then prosecute the work,
commencing and completing performance not later than the time period established in the contract.

(b) It is possible that the Contracting Officer may elect to issue the Notice to Proceed
before receipt and acceptance of any bonds or evidence of insurance. Issuance of a Notice to Proceed
by the Government before receipt of the required bonds or insurance certificates or policies shall not be
a waiver of the requirement to furnish these documents.

Working Hours - All work shall be performed during 8:00 a.m. to 6:00 p.m. Sunday through
Saturday except for the holidays identified below. Other hours, if requested by the Contractor, may
be approved by the Contracting Officer's Representative (COR). The Contractor shall give 24 hours in
advance to COR who will consider any deviation from the hours identified above. Changes in work
hours, initiated by the Contractor, will not be a cause for a price increase.

New Year’s Day

Martin Luther King’s Birthday
President’s Day

Martyr’s Day (Int’l Language Day)
Independence Day

Memorial Day

Buddha Purnima*
Independence Day
Shab-e-Qudr*

Eid-ul-Fitr*

Labor Day

Columbus Day

Durga Puja

Eid-ul-Azha*

Veterans Day

Thanksgiving Day

Victory Day

Christmas Day

Preconstruction Conference



A preconstruction conference will be held 7 days after contract award at Annex compound,
American Embassy, Baridhara, Dhaka to discuss the schedule, submittals, notice to proceed,
mobilization and other important issues that effect construction progress. See FAR 52.236-26,
Preconstruction Conference.

Deliverables - The following items shall be delivered under this contract:

Description Quantity Delivery Date Deliver to
Section G. Securities/Insurance 1 10 days after award CcO
Section E. Construction Schedule 1 10 days after award COR
Section E  Preconstruction Conference 1 7 days after award COR
Section G. Personnel Biographiesl 10 days after award COR
Section F. Payment Request 1 last calendar day of COR
each month
Section D. Request for Substantial 1 15 days before inspection  COR
Completion

Section D Request for Final Acceptance 1 7 days before inspection COR



F ADMINISTRATIVE DATA
652.242-70 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999)

@ The Contracting Officer may designate in writing one or more Government employees,
by name or position title, to take action for the Contracting Officer under this contract. Each designee
shall be identified as a Contracting Officer’s Representative (COR). Such designation(s) shall specify
the scope and limitations of the authority so delegated; provided, that the designee shall not change the
terms or conditions of the contract, unless the COR is a warranted Contracting Officer and this
authority is delegated in the designation.

(b) The COR for this contract is Facility Manager.

Payment: The Contractor's attention is directed to Section H, 52.232-5, "Payments Under Fixed-Price
Construction Contracts”. The following elaborates on the information contained in that clause.

Requests for payment, may be made no more frequently than monthly. Payment requests shall
cover the value of labor and materials completed and in place, including a prorated portion of overhead
and profit.

After receipt of the Contractor's request for payment, and on the basis of an inspection of the
work, the Contracting Officer shall make a determination as to the amount, which is then due. If the
Contracting Officer does not approve payment of the full amount applied for, less the retainage
allowed by in 52.232-5, the Contracting Officer shall advise the Contractor as to the reasons.

Under the authority of 52.232-27(a), the 14 day period identified in FAR 52.232-27(a)(1)(i)(A)
is hereby changed to 30 days.

FMC Billing Office

Chancery Building

American Embassy, Baridhara
Dhaka



G. SPECIAL REQUIREMENTS

G.1.0 Performance/Payment Protection - The Contractor shall furnish some form of payment
protection as described in 52.228-13 in the amount of 20% of the contract price.

G.1.1 The Contractor shall provide the information required by the paragraph above within ten (10)
calendar days after award. Failure to timely submit the required security may result in rescinding or
termination of the contract by the Government. If the contract is terminated, the contractor will be
liable for those costs as described in FAR 52.249-10, Default (Fixed-Price Construction), which is
included in this purchase order.

G.1.2 The bonds or alternate performance security shall guarantee the Contractor's execution and
completion of the work within the contract time. This security shall also guarantee the correction of
any defects after completion, the payment of all wages and other amounts payable by the Contractor
under its subcontracts or for labor and materials, and the satisfaction or removal of any liens or
encumbrances placed on the work.

G.1.3 The required securities shall remain in effect in the full amount required until final acceptance
of the project by the Government. Upon final acceptance, the penal sum of the performance security
shall be reduced to 10% of the contract price. The security shall remain in effect for one year after the
date of final completion and acceptance, and the Contractor shall pay any premium required for the
entire period of coverage.

G.2.0 Insurance - The Contractor is required by FAR 52.228-5, "Insurance - Work on a Government
Installation™ to provide whatever insurance is legally necessary. The Contractor shall at its own
expense provide and maintain during the entire performance period, which is legally applicable by the
host government.

G.2.1 Reserved
G.2.2 Reserved

G.2.3 The Contractor agrees that the Government shall not be responsible for personal injuries or for
damages to any property of the Contractor, its officers, agents, servants, and employees, or any other
person, arising from and incident to the Contractor's performance of this contract. The Contractor shall
hold harmless and indemnify the Government from any and all claims arising therefrom, except in the
instance of gross negligence on the part of the Government.

G.2.4 The Contractor shall obtain adequate insurance for damage to, or theft of, materials and
equipment in insurance coverage for loose transit to the site or in storage on or off the site.

G.2.5 The general liability policy required of the Contractor shall name "the United States of
America, acting by and through the Department of State", as an additional insured with respect to
operations performed under this contract.



G.3.0 Document Descriptions

G.3.1 Supplemental Documents: The Contracting Officer shall furnish from time to time such
detailed drawings and other information as is considered necessary, in the opinion of the Contracting
Officer, to interpret, clarify, supplement, or correct inconsistencies, errors or omissions in the Contract
documents, or to describe minor changes in the work not involving an increase in the contract price or
extension of the contract time. The Contractor shall comply with the requirements of the supplemental
documents, and unless prompt objection is made by the Contractor within 20 days, their issuance shall
not provide for any claim for an increase in the Contract price or an extension of contract time.

G.3.1.1 Record Documents. The Contractor shall maintain at the project site:

(1) a current marked set of Contract drawings and specifications indicating all interpretations
and clarification, contract modifications, change orders, or any other departure from the
contract requirements approved by the Contracting Officer; and,

(2) a complete set of record shop drawings, product data, samples and other submittals as
approved by the Contracting Officer.

G.3.1.2 "As-Built" Documents: After final completion of the work, but before final acceptance
thereof, the Contractor shall provide:

(1) a complete set of "as-built" drawings, based upon the record set of drawings, marked to
show the details of construction as actually accomplished; and,

(2) record shop drawings and other submittals, in the number and form as required by the
specifications.

G.4.0 Laws and Regulations - The Contractor shall, without additional expense to the Government,
be responsible for complying with all laws, codes, ordinances, and regulations applicable to the
performance of the work, including those of the host country, and with the lawful orders of any
governmental authority having jurisdiction. Host country authorities may not enter the construction
site without the permission of the Contracting Officer. Unless otherwise directed by the Contracting
Officer, the Contractor shall comply with the more stringent of the requirements of such laws,
regulations and orders and of the contract. In the event of a conflict between the contract and such
laws, regulations and orders, the Contractor shall promptly advise the Contracting Officer of the
conflict and of the Contractor's proposed course of action for resolution by the Contracting Officer.

G.4.1 The Contractor shall comply with all local labor laws, regulations, customs and practices
pertaining to labor, safety, and similar matters, to the extent that such compliance is not inconsistent
with the requirements of this contract.

G.4.2 The Contractor shall give written assurance to the Contracting Officer that all subcontractors
and others performing work on or for the project have obtained all requisite licenses and permits.

G.4.3 The Contractor shall submit proper documentation and evidence satisfactory to the Contracting
Officer of compliance with this clause.

G.5.0 Construction Personnel - The Contractor shall maintain discipline at the site and at all times
take all reasonable precautions to prevent any unlawful, riotous, or disorderly conduct by or among
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those employed at the site. The contractor shall ensure the preservation of peace and protection of
persons and property in the neighborhood of the project against such action. The Contracting Officer
may require, in writing, that the Contractor remove from the work any employee that the Contracting
Officer deems incompetent, careless, insubordinate or otherwise objectionable, or whose continued
employment on the project is deemed by the Contracting Officer to be contrary to the Government's
interests.

G.5.1 If the Contractor has knowledge that any actual or potential labor dispute is delaying or
threatens to delay the timely performance of this contract, the Contractor shall immediately give
notice, including all relevant information, to the Contracting Officer.

G.5.2 After award, the Contractor has ten calendar days to submit to the Contracting Officer a list of
workers and supervisors assigned to this project for the Government to conduct all necessary security
checks. It is anticipated that security checks will take 15 days to perform. For each individual the list
shall include:

Full Name

Place and Date of Birth
Current Address
Identification number

Failure to provide any of the above information may be considered grounds for rejection and/or
resubmittal of the application. Once the Government has completed the security screening and
approved the applicants a badge will be provided to the individual for access to the site. This badge
may be revoked at any time due to the falsification of data, or misconduct on site.

G.5.3 The Contractor shall provide an English speaking supervisor on site at all times. This position
is considered as key personnel under this purchase order.

G.6.0 Materials and Equipment - All materials and equipment incorporated into the work shall be
new and for the purpose intended, unless otherwise specified. All workmanship shall be of good
quality and performed in a skillful manner that will withstand inspection by the Contracting Officer.

G.7.0 Special Warranties

G.7.1 Any special warranties that may be required under the contract shall be subject to the
stipulations set forth in 52.246-21, "Warranty of Construction”, as long as they are not in conflict.

G.7.2 The Contractor shall obtain and furnish to the Government all information required to make
any subcontractor's, manufacturer's, or supplier's guarantee or warranty legally binding and effective.
The contractor shall submit both the information and the guarantee or warranty to the Government in
sufficient time to permit the Government to meet any time limit specified in the guarantee or warranty,
but not later than completion and acceptance of all work under this contract.

G.8.0 Equitable Adjustments
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Any circumstance for which the contract provides an equitable adjustment that causes a change
within the meaning of paragraph (a) of the "Changes" clause shall be treated as a change under that
clause; provided, that the Contractor gives the Contracting Officer prompt written notice (within 20
days) stating:

(a) the date, circumstances, and applicable contract clause authorizing an equitable adjustment
and

(b) that the Contractor regards the event as a changed condition for which an equitable
adjustment is allowed under the contract

The Contractor shall provide written notice of a differing site condition within 10 calendar days
of occurrence following FAR 52.236-2, Differing Site Conditions.

G.9.0 Zoning Approvals and Permits
The Government shall be responsible for:
- obtaining proper zoning or other land use control approval for the project
- obtaining the approval of the Contracting Drawings and Specifications
- paying fees due for the foregoing; and,
- for obtaining and paying for the initial building permits.
H. CLAUSES
52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text available.
Also, the full text of a clause may be accessed electronically at this/these address(es):

http://acquisition.gov/far/index.html or, http://farsite.hill.af.mil/search.htm
These addresses are subject to change. If the Federal Acquisition Regulation (FAR) is not available at
the locations indicated above, use the Dept. of State Acquisition Website at
http://www.statebuy.state.gov to see the links to the FAR. You may also use an Internet “search

engine” (e.g., Yahoo, Excite, Alta Vista, etc.) to obtain the latest location of the most current FAR.

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1)

Clause Title and Date

52.204-9 PERSONAL IDENTIFICATION VERIFICATION OF CONTRACTOR
PERSONNEL (JAN 2011)

52.204-10 Reporting Executive Compensation and First-Tier Subcontract Awards (JUL
2010)

12



52.209-6

52.213-4

52.222-1

52.222-19
52.222-50
52.223-18

52.225-10

52.225-13
52.225-14

52.228-4
52.228-5
52.228-11
52.228-13

52.229-6
52.232-5
52.232-8
52.232-11
52.232-18
52.232-24
52.232-27
52.232-34

52.233-1
52.233-3
52.236-2
52.236-3
52.236-5
52.236-6
52.236-7
52.236-8
52.236-9

52.236-10
52.236-11
52.236-12
52.236-14
52.236-15
52.236-21
52.236-26
52.242-14

Protecting the Government's Interest When Subcontracting with
Contractors Debarred, Suspended, or Proposed for Debarment

(DEC 2010)

Terms and Conditions-Simplified Acquisitions (Other than Commercial
Items) (AUG 2011)

Notice to the Government of Labor Disputes (FEB 1997)

Child Labor — Cooperation with Authorities and Remedies (AUG 2010)
COMBATING TRAFFICKING IN PERSONS (FEB 2009)
Encouraging Contractor Policies to Ban Text Messaging While Driving (AUG
2011)

Notice of Buy American Act/Balance of Payments Program—
Construction Materials (FEB 2000)

Restrictions on Certain Foreign Purchases (JUN 2008)

Inconsistency Between English Version and Translation of

Contract (AUG 1989)

Workers” Compensation and War-Hazard Insurance Overseas (APR 1984)
Insurance - Work on a Government Installation (JAN 1997)

Pledges of Assets (SEP 2009)

Alternative Payment Protection (JUL 2000)

Taxes - Foreign Fixed-Price Contracts (JUN 2003)

Payments under Fixed-Price Construction Contracts (SEP 2002)
Discounts for Prompt Payment (FEB 2002)

Extras (APR 1984)

Availability of Funds (APR 1984)

Prohibition of Assignment of Claims (JAN 1986)

Prompt Payment for Construction Contracts (OCT 2008)
Payment by Electronic Funds Transfer — Other than Central Contractor
Registration (MAY 1999)

Disputes (JUL 2002) Alternate |1 (DEC 1991)

Protest after Award (AUG 1996)

Differing Site Conditions (APR 1984)

Site Investigation and Conditions Affecting the Work (APR 1984)
Material and Workmanship (APR 1984)

Superintendence by the Contractor (APR 1984)

Permits and Responsibilities (NOV 1991)

Other Contracts (APR 1984)

Protection of Existing Vegetation, Structures,

Equipment, Utilities, and Improvements (APR 1984)
Operations and Storage Areas (APR 1984)

Use and Possession Prior to Completion (APR 1984)

Cleaning Up (APR 1984)

Availability and Use of Utility Services (APR 1984)

Schedules for Construction Contracts (APR 1984)
Specifications and Drawings for Construction (FEB 1997)
Preconstruction Conference (FEB 1995)

Suspension Of Work (APR 1984)
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52.243-4 Changes (JUNE 2007)

52.243-5 Changes and Changed Conditions (APR 1984)

52.244-6 Subcontracts for Commercial Items (DEC 2010)

52.245-9 Use & Charges (AUG 2010)

52.246-12 Inspection of Construction (AUG 1996)

52.246-21 Warranty of Construction (APR 1984)

52.249-2 Termination for Convenience of the Government (Fixed-Price)
(MAY 2004) Alternate | (APR 1984)

52.249-14 Excusable Delay (APR 1984)

52.249-10 Default (Fixed-Price Construction) (APR 1984)

The following clauses are set forth in full text:
DEPARTMENT OF STATE ACQUISITION REGULATION (DOSAR) CLAUSES

652.204-70 DEPARTMENT OF STATE PERSONAL IDENTIFICATION CARD ISSUANCE
PROCEDURES (MAY 2011)

(@) The Contractor shall comply with the Department of State (DOS) Personal Identification Card
Issuance Procedures for all employees performing under this contract who require frequent and
continuing access to DOS facilities, or information systems. The Contractor shall insert this clause in
all subcontracts when the subcontractor’s employees will require frequent and continuing access to
DOS facilities, or information systems.

(b) The DOS Personal ldentification Card Issuance Procedures may be accessed at
http://www.state.gov/m/ds/rls/rpt/c21664.htm .

(End of clause)

CONTRACTOR IDENTIFICATION (JULY 2008)

Contract performance may require contractor personnel to attend meetings with government personnel
and the public, work within government offices, and/or utilize government email.

Contractor personnel must take the following actions to identify themselves as non-federal employees:
1) Use an email signature block that shows name, the office being supported and company
affiliation (e.g. “John Smith, Office of Human Resources, ACME Corporation Support
Contractor”);

2) Clearly identify themselves and their contractor affiliation in meetings;

3) Identify their contractor affiliation in Departmental e-mail and phone listings whenever
contractor personnel are included in those listings; and

4) Contractor personnel may not utilize Department of State logos or indicia on business cards.

(End of clause)
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DOSAR 652.236-70 ACCIDENT PREVENTION (APR 2004)

(@) General. The contractor shall provide and maintain work environments and procedures which will
safeguard the public and Government personnel, property, materials, supplies, and equipment exposed
to contractor operations and activities; avoid interruptions of Government operations and delays in
project completion dates; and, control costs in the performance of this contract. For these purposes,
the contractor shall:

(1) Provide appropriate safety barricades, signs and signal lights;

(2) Comply with the standards issued by any local government authority having jurisdiction
over occupational health and safety issues; and,

(3) Ensure that any additional measures the contracting officer determines to be reasonably
necessary for this purpose are taken.

(4) For overseas construction projects, the contracting officer shall specify in writing
additional requirements regarding safety if the work involves:

(i) Scaffolding;

(i) Work at heights above two (2) meters;

(iii) Trenching or other excavation greater than one (1) meter in depth;
(iv) Earth moving equipment;

(v) Temporary wiring, use of portable electric tools, or other recognized electrical
hazards. Temporary wiring and portable electric tools require the use of a ground fault circuit
interrupter (GFCI) in the affected circuits; other electrical hazards may also require the use of
a GFCl,

(vi) Work in confined spaces (limited exits, potential for oxygen less that 19.5 percent
or combustible atmosphere, potential for solid or liquid engulfment, or other hazards
considered to be immediately dangerous to life or health such as water tanks, transformer
vaults, sewers, cisterns, etc.);

(vii) Hazardous materials — a material with a physical or health hazard including but
not limited to, flammable, explosive, corrosive, toxic, reactive or unstable, or any operations
which creates any kind of contamination inside an occupied building such as dust from
demolition activities, paints, solvents, etc.; or

(viii) Hazardous noise levels.

(b) Records. The contractor shall maintain an accurate record of exposure data on all accidents
incident to work performed under this contract resulting in death, traumatic injury, occupational
disease, or damage to or theft of property, materials, supplies, or equipment. The contractor shall
report this data in the manner prescribed by the contracting officer.
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(c) Subcontracts. The contractor shall be responsible for its subcontractors’ compliance with this
clause.

(d) Written program. Before commencing work, the contractor shall:

(1) Submit a written plan to the contracting officer for implementing this clause. The plan
shall include specific management or technical procedures for effectively controlling hazards
associated with the project; and,

(2) Meet with the contracting officer to discuss and develop a mutual understanding relative to
administration of the overall safety program.

(e) Notification. The contracting officer shall notify the contractor of any non-compliance with these
requirements and the corrective actions required. This notice, when delivered to the contractor or the
contractor’s representative on site, shall be deemed sufficient notice of the non-compliance and
corrective action required. After receiving the notice, the contractor shall immediately take corrective
action. If the contractor fails or refuses to promptly take corrective action, the contracting officer may
issue an order suspending all or part of the work until satisfactory corrective action has been taken.
The contractor shall not be entitled to any equitable adjustment of the contract price or extension of the
performance schedule on any suspension of work order issued under this clause.

(End of clause)

652.242-73 AUTHORIZATION AND PERFORMANCE (AUG 1999)
(a) The contractor warrants the following:

(1) That is has obtained authorization to operate and do business in the country or countries in
which this contract will be performed,;

(2) That is has obtained all necessary licenses and permits required to perform this contract;
and,

(3) That it shall comply fully with all laws, decrees, labor standards, and regulations of said
country or countries during the performance of this contract.

(b) If the party actually performing the work will be a subcontractor or joint venture partner, then

such subcontractor or joint venture partner agrees to the requirements of paragraph (a) of
this clause.
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652.243-70 NOTICES (AUG 1999)

Any notice or request relating to this contract given by either party to the other shall be in writing. Said
notice or request shall be mailed or delivered by hand to the other party at the address provided in the
schedule of the contract. All modifications to the contract must be made in writing by the contracting
officer.

652.229-71 PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG 1999)

Regulations at 22 CFR Part 136 require that U.S. Government employees and their families do not
profit personally from sales or other transactions with persons who are not themselves entitled to
exemption from import restrictions, duties, or taxes. Should the contractor experience importation or
tax privileges in a foreign country because of its contractual relationship to the United States
Government, the contractor shall observe the requirements of 22 CFR

Part 136 and all policies, rules, and procedures issued by the chief of mission in that foreign country.
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I. LIST OF ATTACHMENTS

ATTACHMENT NO.  DESCRIPTION OF ATTACHMENT NO.PAGES
Attachment 1 Sample Letter of Bank Guaranty 27
Attachment 2 The Bill of Quantity 28-32
Attachment 3 Specification/Statement of Work (attached) 33-42

Attachment 4 Drawings 43-47
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J. QUOTATION INFORMATION
A. QUALIFICATIONS OF OFFERORS

Offerors/quoters must be technically qualified and financially responsible to perform the
work described in this solicitation. At a minimum, each Offeror/Quoter must meet the following
requirements:

1) Be able to understand written and spoken English;

2 Have an established business with a permanent address and telephone listing;

3) Be able to demonstrate prior construction experience with suitable references;

4) Have the necessary personnel, equipment and financial resources available to
perform the work;

(5) Have all licenses and permits required by local law;

(6) Meet all local insurance requirements;

@) Have the ability to obtain or to post adequate performance security, such as
bonds, irrevocable letters of credit or guarantees issued by a reputable financial
institution;

(8) Have no adverse criminal record; and

9) Have no political or business affiliation which could be considered contrary to
the interests of the United States.

B. SUBMISSION OF QUOTATIONS

This solicitation is for the performance of the construction services described in SCOPE OF
WORK, and the Attachments which are a part of this request for quotation.

Each quotation must consist of the following:

Volume Title No. of Copies*
| Standard Form 18 including a completed 2

Attachment 2, "BREAKDOWN OF
PROPOSAL PRICE BY DIVISIONS OF SPECIFICATIONS.

Il Performance schedule in the form of a "bar 2
chart” and Business Management/Technical
Proposal.

Submit the complete quotation to the address indicated on Standard Form 18, if mailed, or the
address set forth below, if hand delivered.

Contracting Office, Procurement and Contracting Unit, Annex Compound,
American Embassy, Baridhara, Dhaka

The Offeror/Quoter shall identify and explain/justify any deviations, exceptions, or conditional
assumptions taken with respect to any of the instructions or requirements of this request for quotation
in the appropriate volume of the offer.
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Volume II: Performance schedule and Business Management/Technical Proposal.
@) Present the performance schedule in the form of a "bar chart" indicating when the
various portions of the work will be commenced and completed within the required schedule. This bar

chart shall be in sufficient detail to clearly show each segregable portion of work and its planned
commencement and completion date.

(b) The Business Management/Technical Proposal shall be in two parts, including the
following information:

Proposed Work Information - Provide the following:

(1) A list of the names, addresses and telephone numbers of the owners, partners, and
principal officers of the Offeror;

(2) The name and address of the Offeror's field superintendent for this project;

(3) A list of the names, addresses, and telephone numbers of subcontractors and
principal materials suppliers to be used on the project, indicating what portions of
the work will be performed by them; and,

Experience and Past Performance - List all contracts and subcontracts your company has held
over the past three years for the same or similar work. Provide the following information for each
contract and subcontract:

(1) Customer's name, address, and telephone numbers of customer's lead contract and
technical personnel;

(2) Contract number and type;

(3) Date of the contract award place(s) of performance, and completion dates; Contract
dollar value;

(4) Brief description of the work, including responsibilities; and
(5) Any litigation currently in process or occurring within last 5 years.
C. 52.236-27 SITE VISIT (FEB 1995)

@ The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site
Investigations and Conditions Affecting the Work, will be included in any
contract awarded as a result of this solicitation. Accordingly, offerors or quoters
are urged and expected to inspect the site where the work will be performed.

(b) A site visit has been scheduled for June 16, 2014 at 11:00 hours.

(© Participants will meet at Hasna House, House # NW(B) 21, Road # 65,
Gulshan 2, Dhaka.
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D. MAGNITUDE OF CONSTRUCTION PROJECT

It is anticipated that the range in price of this contract will be: between US$ 25,000.00 and
US$ 150,000.00

E. LATE QUOTATIONS. Late quotations shall be handled in accordance with FAR

F.  52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB
1998)

This contract incorporates the following provisions by reference, with the same force and effect
as if they were given in full text. Upon request, the Contracting Officer will make their full text
available. The offeror is cautioned that the listed provisions may include blocks that must be
completed by the offeror and submitted with its quotation or offer. In lieu of submitting the full text of
those provisions, the offeror may identify the provision by paragraph identifier and provide the
appropriate information with its quotation or offer. Also, the full text of a solicitation provision may
be accessed electronically at:

http://acquisition.gov/far/index.html/ or, http://farsite.hill.af.mil/search.htm

These addresses are subject to change. If the Federal Acquisition Regulation (FAR) is not
available at the locations indicated above, use of an Internet "search engine” (such as, Yahoo, Infoseek,
Alta Vista, etc.) is suggested to obtain the latest location of the most current FAR.
http://www.statebuy.state.gov

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1)
52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (JAN 2004),
which is incorporated by reference into this solicitation.

THE FOLLOWING DOSAR PROVISION IS PROVIDED IN FULL TEXT:

Reserved

21


http://farsite.hill.af.mil/search.htm

K. EVALUATION CRITERIA

Award will be made to the lowest priced, acceptable, responsible quoter. The Government reserves the
right to reject quotations that are unreasonably low or high in price.

The Government will determine acceptability by assessing the offeror's compliance with the terms of
the RFQ. The Government will determine responsibility by analyzing whether the apparent successful
quoter complies with the requirements of FAR 9.1, including:

« ability to comply with the required performance period, taking into consideration all
existing commercial and governmental business commitments;

« satisfactory record of integrity and business ethics;
e necessary organization, experience, and skills or the ability to obtain them;
e necessary equipment and facilities or the ability to obtain them; and

« otherwise qualified and eligible to receive an award under applicable laws and regulations.
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SECTION L - REPRESENTATIONS, CERTIFICATIONS AND OTHER
STATEMENTS OF OFFERORS OR QUOTERS

L.1

52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)
(a) Definitions.

"Common parent”, as used in this provision, means that corporate entity that owns or
controls an affiliated group of corporations that files its Federal income tax returns on a
consolidated basis, and of which the offeror is a member.

"Taxpayer Identification Number (TIN)", as used in this provision, means the number
required by the IRS to be used by the offeror in reporting income tax and other returns. The
TIN may be either a Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d)through (f) of this

provision in order to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325 (d),
reporting requirements of 26 USC 6041, 6041A, and 6050M and implementing regulations issued by
the Internal Revenue Service (IRS). If the resulting contract is subject to the reporting requirements
described in FAR 4.904, the failure or refusal by the offeror to furnish the information may result in a
31 percent reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts

arising out of the offeror’s relationship with the Government (31 USC 7701( ¢)(3)). If the resulting
contract is subject to the payment reporting requirements described in FAR 4.904, the TIN provided
hereunder may be matched with IRS records to verify the accuracy of the offeror’s TIN.

(d) Taxpayer Identification Number (TIN).

TIN:

[ ]TIN has been applied for.

[ ] TIN is not required because:

[ ] Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have
income effectively connected with the conduct of a trade or business in the U.S. and does
not have an office or place of business or a fiscal paying agent in the U.S.;

[ ] Offeror is an agency or instrumentality of a foreign government;

[ ] Offeror is an agency or instrumentaltiy of the Federal Government.

(e) Type of Organization.

] Sole Proprietorship;

] Partnership:

] Corporate Entity (not tax exempt);

] Corporate Entity (tax emempt);

] Government entity (Federal, State, or local);

] Foreign government;

] International organization per 26 CFR 1.6049-4;
] Other

=1 =
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(F) Common Parent.

[ ] Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this
clause.
[ ] Name and TIN of common parent;

Name
TIN

(End of provision)

L.2 52.204-6 CONTRACTOR IDENTIFICATION NUMBER -DATA UNIVERSAL
NUMBERING SYSTEM (DUNS) NUMBER (OCT 2003)

@ The offeror shall enter, in the block with its name and address on the cover page of its
offer, the annotation “DUNS” or “DUNS+4” followed by the DUNS number or DUNS+4 that
identifies the offeror’s name and address exactly as stated in the offer. The DUNS number if a nine-
digit number assigned by Dun and Bradstreet Information Services. The DUNS+4 is the DUNS
number plus a 4-character suffix that may be assigned at the discretion of the offeror to establish
additional CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts (see
Subpart 32.11) for the same parent company.

If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain
one. An offeror may obtain a DUNS number-

- If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the
Internet at http://www.dnb.com; or
- If located outside the United States, by contacting the local Dun and Bradstreet office.

The offeror should be prepared to provide the following information:

- Company legal business name.

- Tradestyle, doing business, or other name by which your entity is commonly
recognized.

- Company physical street address, city, state and Zip Code.

- Company mailing address, city, state and Zip Code (if separate from physical)

- Company telephone number

- Date the company was started.

- Number of employees at your location.

- Chief executive officer/key manager.

- Line of business (industry)

- Company Headquarters name and address (reporting relationship within your
entity).
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L.3 52.204-8 Annual Representations and Certifications. JAN 2011: RESERVED

L.4. 52.225-18 PLACE OF MANUFACTURE (SEPT 2006)
(a) Definitions. As used in this clause—

“ Manufactured end product” means any end product in Federal Supply Classes (FSC) 1000-
9999, except—

(1) FSC 5510, Lumber and Related Basic Wood Materials;

(2) Federal Supply Group (FSG) 87, Agricultural Supplies;

(3) FSG 88, Live Animals;

(4) FSG 89, Food and Related Consumables;

(5) FSC 9410, Crude Grades of Plant Materials;

(6) FSC 9430, Miscellaneous Crude Animal Products, Inedible;

(7) FSC 9440, Miscellaneous Crude Agricultural and Forestry Products;
(8) FSC 9610, Ores;

(9) FSC 9620, Minerals, Natural and Synthetic; and

(10) FSC 9630, Additive Metal Materials.

“Place of manufacture” means the place where an end product is assembled out of components,
or otherwise made or processed from raw materials into the finished product that is to be provided to
the Government. If a product is disassembled and reassembled, the place of reassembly is not the place
of manufacture.

(b) For statistical purposes only, the offeror shall indicate whether the place of manufacture of the
end products it expects to provide in response to this solicitation is predominantly—

(1) [ 1 Inthe United States (Check this box if the total anticipated price of offered end
products manufactured in the United States exceeds the total anticipated price of
offered end products manufactured outside the United States); or

(2) [ ] Outside the United States.

L.5 AUTHORIZED CONTRACT ADMINISTRATOR
If the offeror does not fill-in the blanks below, the official who signed the offer will be deemed to be
the offeror's representative for Contract Administration, which includes all matters pertaining to

payments.

Name:

Address:

Telephone Number:
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L.6 RESERVED

L.7. 52.225-25 Prohibition on Engaging in Sanctioned Activities Relating to Iran — Certification
(SEP 2010)
(a) Definition.
“Person”—
(1) Means—

(i) A natural person;

(ii) A corporation, business association, partnership, society, trust, financial institution, insurer,
underwriter, guarantor, and any other business organization, any other nongovernmental entity,
organization, or group, and any governmental entity operating as a business enterprise; and

(iii) Any successor to any entity described in paragraph (1)(ii) of this definiation; and

(2) Does not include a government or governmental entity that is not operating as a business
enterprise.

(b) Certification. Except as provided in paragraph (c) of this provision or if a waiver has been
granted in accordance with FAR 25.703-2(d), by submission of its offer, the offeror certifies that the
offeror, or any person owned or controlled by the offeror, does not engage in any activities for which
sanctions may be imposed under section 5 of the Iran Sanctions Act of 1996. These sanctioned
activities are in the areas of development of the petroleum resources of Iran, production of refined
petroleum products in Iran, sale and provision of refined petroleum products to Iran, and contributing
to Iran’s ability to acquire or develop certain weapons.

(c) Exception for trade agreements. The certification requirement of paragraph (b) of this provision
does not apply if—

(1) This solicitation includes a trade agreements certification (e.g., 52.225-4, 52.225-11 or
comparable agency provision); and

(2) The offeror has certified that all the offered products to be supplied are designated country end
products or designated country construction material.

(End of provision)
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ATTACHMENT #1
SAMPLE LETTER OF BANK GUARANTY

Place [ ]

Date [ ]
Contracting Officer
U.S. Embassy, [Post name]
[Mailing Address]

Letter of Guaranty No.

SUBJECT: Performance and Guaranty

The Undersigned, acting as the duly authorized representative of the bank, declares that the bank
hereby guarantees to make payment to the Contracting Officer by check made payable to the Treasurer
of the United States, immediately upon notice, after receipt of a simple written request from the
Contracting Officer, immediately and entirely without any need for the Contracting Officer to protest
or take any legal action or obtain the prior consent of the Contractor to show any other proof, action, or
decision by an other authority, up to the sum of [Amount equal to 20% of the contract price in U.S.
dollars during the period ending with the date of final acceptance and 10% of the contract price during
contract guaranty period], which represents the deposit required of the contractor to guarantee
fulfillment of his obligations for the satisfactory, complete, and timely performance of the said contract
[contract number] for [description of work] at [location of work] in strict compliance with the terms,
conditions and specifications of said contract, entered into between the Government and [name of
contractor] of [address of contractor] on [contract date], plus legal charges of 10% per annum on the
amount called due, calculated on the sixth day following receipt of the Contracting Officer’s written
request until the date of payment.

The undersigned agrees and consents that said contract may be modified by Change Order or
Supplemental Agreement affecting the validity of the guaranty provided, however, that the amount of
this guaranty shall remain unchanged.

The undersigned agrees and consents that the Contracting Officer may make repeated partial demands
on the guaranty up to the total amount of this guaranty, and the bank will promptly honor each
individual demand.

This letter of guaranty shall remain in effect until 3 months after completion of the guaranty period of
Contract requirement.

Depository Institution: [Name]

Address: Location:
Representative(s): State of Inc.:
Corporate Seal:

Certificate of Authority is attached evidencing authority of the signer to bind the bank to this
document.
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ATTACHMENT #2
The Bill of Quantity (attached)

Renovation Works at House # NW (B) 21, Road # 65, Gulshan 2, Dhaka

BID SCHEDULE:

SL# | DESCRIPTION OF WORK UNIT | QTY UNIT COST TOTAL COST
(Tk:) (Tk:)
01 ENLARGEMENT OF
REPRESENTATIONAL TOILET (1ST
LEVEL))
a Dismantling of brick wall sft 100
b Construction of new reinforced brick wall | sft 150
(57)
c The doors, windows and other fittings are to | LS
be relocated accordingly and replaced with
new.
d Sft 600

Finishing works including fixing of tiles

02 BUILD A WET BAR UNDER NORTH RISE
OF STAIRCASE (1ST LEVEL)

a Construct a bar with brick and RCC cft 150
b Plumbing, wiring and fittings LS

c Finishing work LS

03 Fixing and connection of US supplied Nos 1

Chandelier Light Fixtures at living room is to
be Replaced (1st Level)

04 Ground Floor Exit Doors (2 nos) to
Verandahs Should be Double-doors (1st

Level)
a Dismantling work sft 70
b Door sft 70
c Stair LS
05 ARCHITECTURAL INTERIOR

ARCHWAY
a Reinforced masonry wall and RCC lintel sft 70

b Finishing Work sft 150




SL# | DESCRIPTION OF WORK UNIT | QTY UNIT COST TOTAL COST
(Tk:) (Tk:)
06 ADDITIONAL DOUBLE-DOOR EXIT AT
SOUTHWEST CORNER (1ST LEVEL)
a Dismantling of existing brick wall and sft 35
window.
b Wooden door sft 35
c Stair LS
07 RE-LOCATE CURRENT LAUNDRY
FACILITY TO CURRENT GARAGE
LOCATION (1ST LEVEL)
a 5” reinforced brick wall sft 60
b Tiles work on floor and wall sft 400
c Windows and door LS
d Wiring and other necessary fittings LS
e Finishing work (plaster and painting). LS
08 CURRENT VERANDAH LOCATED EAST
OF THE KITCHEN BECOMES THE
PANTRY (1ST LEVEL)
a Floor is to be raised as possible sft 100
b Tiles work on floor and wall sft 400
c Windows sft 20
d Wiring and other necessary fittings LS
e Other finishing work LS
09 RAISE THE BULK-HEADS OF THE STEP- | sft 50
DOWNS TO THE MANAGERS OFFICE
(1ST LEVEL)
10 BUILD A SEATING AREA ADJACENT
AND WEST TO THE STAIRCASE (2ND
LEVEL)
a Construct reinforced brick wall where sft 120
necessary. All windows should be filled.
b Door sft 21
c Finishing work LS
11 SHIFT WEST WALL OF MASTER

BEDROOM TO EAST AND
INCORPORATE THE EXISTING
VERANDA AND CREATE A LARGE
STORAGE AREA (2ND LEVEL)
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SL# | DESCRIPTION OF WORK UNIT | QTY UNIT COST TOTAL COST
(Tk:) (Tk:)
a Existing brick wall, door and windows are to | sft 240
be dismantled.
b Dry wall. sft 220
c Three doors are to be provided sft 65
d Finishing work should match with the LS
existing.
12 FILL THE DOOR WAY IN BETWEEN
MASTER BED AND BED (2ND LEVEL)
a Construct reinforced brick wall to fill the sft 20
door opening.
b Finishing work sft 50
13 CURRENT CORRIDOR BECOMES A
COMPUTER ROOM (2ND LEVEL)
a 8” reinforced masonry wall with CMU to fill | sft 200
opening
b Fitting of doors supplied by USG Nos 2
c Finishing works LS
14 INCORPORATE BED AND FAMILY
AREA TO CREATE A LARGE FAMILY
ROOM (2ND LEVEL)
a Existing brick wall and door are to be sft 160
dismantled.
b 5” Reinforced masonry wall and RCC lintel sft 140
are to be constructed.
c One double door and window are to be LS
provided and should match with existing
d Finishing work should match with the LS
existing.
15 RENOVATION WORKS FOR SAFETY
a Two damaged coconut trees beside the drive | Nos 2
way have to be cut down immediately.
b Tree branches surrounding the building have | Lot
to be trimmed.
c Emergency egress has to be made at all bed | Nos 5
rooms.
d All railing on landings and stair railing ends | Lot

has to be heightened up to 42”.
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SL#

DESCRIPTION OF WORK

UNIT

QTY

UNIT COST
(Tk:)

TOTAL COST
(Tk:)

Parapet on the rooftop has to be heightened
up to 42” from the roof level. Parapet at the
south-west and north-east corner outside
staff quarter has to be heightened up to 42”
from the floor level

Lot

Railing of stairwell to staff quarter has to be
heightened up to 34” high.

Lot

Proper emergency egress has to be made at
all staff bed rooms.

Nos

Gas stove in front of 2nd floor staff
bedrooms has to be relocated in safe place.

Nos

Finishing work should match with the
existing.

LS

16

SECURITY UPGRADES

The north, east, and west side perimeter wall
must be heightened to seven feet.

Rft

400

The spikes of the north, east and west
perimeter wall must be heightened.

Rft

400

Mylar is to be pasted on all windows facing
the road. Install Mylar onto the master
bedroom windows.

sft

600

Install sliding locks to the 2nd living room
main door, to the TV/bearer room (room is
inside the house), to the glass window of
master bedroom, to master bedroom door.
bottom sliding locks to the door in the laundry
room, which leads to the outside generator,

Nos

15

Must fully grill the window above the
refrigerator in the laundry room. Must install
metal grills on all windows/openings in the
second floor sunroom that do not have grills.

LS

Install a peephole to the door in the garbage
room which leads to the back of the house on
the north side.

Nos

Replace the Yale double lock in the garbage
room.

Nos

Outdoor security lights have to be replaced.

Nos

Plumbing works

Kitchen

Lot

Master bathroom

Lot
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SL# | DESCRIPTION OF WORK UNIT | QTY UNIT COST TOTAL COST
(Tk:) (Tk:)

c Bathroom # 2 Lot

d Bathroom # 3 Lot

e Bathroom # 4 Lot

f Bathroom # 5 (3rd floor) Lot

g Bathroom # 6 (Down stair guest bathroom) Lot

h Bathroom # 7 (Common) Lot

i Gaurd toilet Lot

j Staff toilet Lot

k All bathrooms & balconies Lot

| Laundry room Lot

m Outside Lot

n Common Lot

0 Roof Lot

18 CARPENTRY WORK Lot

19 METAL WORK Lot

20 MASONRY WORK Lot

21 PAINTING WORK Lot
Electrical Work

22 All electrical works mentioned above from | Lot Lot
SI. No. 22 -30 with breakdowns to be
included separately

Total Cost (including profit and overheads) Tk:

Amount in words (Taka):

Signature of Contractor Date
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ATTACHMENT #3
Specification/Statement of Work

Renovation Works at House # NW(B) 21, Road # 65, Gulshan 2, Dhaka

ENLARGEMENT OF REPRESENTATIONAL TOILET (1ST LEVEL):

a. The brick wall in between Rep. Toilet and Guest Bed Bath has to be shifted 1°-6” /2°-0” as possible to the
west to enlarge representational toilet. Existing brick wall and door are to be dismantled
b. 5” reinforced brick wall is to be constructed. If there is any plumbing or electrical feature present that will

to be relocated. Existing door is to be relocated at main entrance. A 6’-5"X4’-6” restroom is to be provided at
the corner. This work is adjacent to proposed seismic retrofit and should be done after.

c. The doors, door frames, windows and other fittings are to be relocated accordingly. Fittings will to be
replaced with new and best quality available. Clear door opening will be 2°-6"X7°-0”. Two plastic doors and
two aluminum windows are needed here.

BUILD A WET BAR UNDER NORTH RISE OF STAIRCASE (1ST LEVEL):

a. Construct a bar with brick and RCC under north rise of staircase. It should be comprised of 10” brick wall
and 5” RCC slab for shelves and counter.

b. Plumbing features and fittings are to be installed. Two sink with supply and outlet connected to the bath
just behind and wiring for refrigerator, freezer and lightings are to be done.

C. Finishing work will to be done with granite at counter and with mirror polished tiles at shelves and should

be aesthetic.

CHANDELIER LIGHT FIXTURES IS TO BE REPLACED (1ST LEVEL):
a. The Chandelier light in the living room has to be replaced with new one of best quality available and
aesthetically nice.

GROUND FLOOR EXIT DOORS TO VERANDAH AND ONE TO GARDEN SHOULD BE DOUBLE-DOORS
(1ST LEVEL):

a. Existing brick wall and window are to be dismantled.

b. Well matured, seasoned solid wood (Chittagong teak or best quality available) is to be used. Size should
be standard and as possible and design should match with other existing doors. Size of the door will be 5°-
07X7’-0”. This work is adjacent to proposed seismic retrofit and should be done after.

C. Stair will to be constructed with bricks, cement mortar and stair tiles. Height of riser should not exceed 6”
and step should not be less than 12”.

ARCHITECTURAL INTERIOR ARCHWAY IS TO BE PROVIDED AT WINDOW OF LIVING ROOM AND
IN BETWEEN LIVING AND DINING (1ST LEVEL):

a. 5” reinforced masonry wall and RCC lintel are to be constructed to build interior archway. It should be
anchored at bottom and top to prevent falling hazard during earthquake. It is adjacent to proposed seismic
retrofit and should be done after retrofit.

b. Finishing work should match with the existing.

INSERT AN ADDITIONAL DOUBLE-DOOR EXIT AT SOUTHWEST CORNER (1ST LEVEL) :

a. Existing brick wall and window are to be dismantled.

b. Well matured, seasoned solid wood (Chittagong teak or best quality available) is to be used. Size will be
5 feet in width and height will be up to lintel and design should match with other existing doors. It is adjacent
to proposed seismic retrofit and should be done after retrofit.
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7.

c. Stair will to be constructed with bricks, cement mortar and stair tiles. Height of riser should not exceed 6”
and step should not be less than 12”.

RE-LOCATE CURRENT LAUNDRY FACILITY TO CURRENT GARAGE LOCATION (1ST LEVEL):

a. 5” reinforced brick wall is to be constructed.

b. Tiles will to be placed on floor and wall and should match with existing floor.

c. Windows and door are to be provided and should match with existing. Well matured, seasoned solid
wood (Chittagong teak or best quality available) is to be used. Aluminum section as per U.S. Architectural
Aluminum Manufacturer’s Association (AAMA) standard specification is to be used. Fiber mesh should be
used as mosquito mesh. Color and design should match with existing aluminum work. Size of door will be 3°-
0”X7’-0” and that of window will be 3’-0”X 4°-6”.

d. Wiring and other necessary fittings are to be done with best quality materials.

e. Other finishing work will be done and should match with existing.

** Convert room currently labeled “wash” to utility room.

8.

10.

11.

12.

CURRENT VERANDAH LOCATED EAST OF THE KITCHEN BECOMES THE PANTRY (1ST LEVEL):

a. Floor is to be raised as possible and tiles will to be placed on floor and wall and should match with
existing floor.
b. Windows are to be provided and should match with existing. Aluminum section as per U.S. Architectural

Aluminum Manufacturer’s Association (AAMA) standard specification is to be used. Fiber mesh should be
used as mosquito mesh. Color and design should match with existing aluminum work. Size of window will be
5°-0"X4°-0".

c. Wiring and other necessary fittings are to be done with best quality materials.

d. Other finishing work will be done and should match with existing.

RAISE THE BULK-HEADS OF THE STEP-DOWNS TO THE MANAGERS OFFICE (1ST LEVEL):
a. Floor is to be raised as possible and tiles will to be placed on floor and should match with existing floor.

BUILD A SEATING AREA ADJACENT AND WEST TO THE STAIRCASE (2ND LEVEL):

a. Construct 5” reinforced brick wall where necessary. It should be anchored at bottom and top to prevent
falling hazard during earthquake. All windows should be filled.

b. Door is to be provided and should match with existing. Well matured, seasoned solid wood (Chittagong
teak or best quality available) is to be used. Size of door will be 3°-0"X7’-0".

c. Finishing work should match with the existing.

SHIFT WEST WALL OF MASTER BEDROOM TO EAST AND INCORPORATE THE EXISTING

VERANDA AND CREATE A LARGE STORAGE AREA (2ND LEVEL):

a. Existing brick wall and door are to be dismantled. There is electrical feature present that will to be
relocated.

b. Temporary dry wall is to be constructed. It will be at a distance of 6’-0” from east wall of the room. It
should be anchored at bottom and top to prevent falling hazard during earthquake.

C. Three doors are to be provided and should match with existing. Well matured, seasoned solid wood
(Chittagong teak or best quality available) will to be used. Size of door will be 3°-0”X7’-0".

d. Finishing work should match with the existing.

FILL THE DOOR WAY IN BETWEEN MASTER BED AND BED (2ND LEVEL):
a. Construct 5” reinforced brick wall to fill the door opening.
b. Finishing work should match with the existing.
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13.

14,

15.

16.

CURRENT CORRIDOR BECOMES A COMPUTER ROOM (2ND LEVEL):

a. Fill the window opening and required portion of door opening with reinforced masonry wall comprising
of CMU. 12 mm dowels are to be drilled and epoxied into existing URM wall @ 12”-16 on center at four
sides as per attached drawing. 10 mm deformed bars are to be spliced (class “B” lap splice) with dowels (as
shown in drawing). 60 grade deformed bar is to be used. Mortar of 1:3 mixing ratio and CMU of best quality
available in the market are to be used to fill the opening. Infill thickness is 8”. Edge of opening is to be
roughen. Coarse sand with FM 2.5 and OPC of type A cement are to be used. This work is adjacent to
proposed seismic retrofit and should be done after.

b. Fitting of doors supplied by USG.

C. Plaster, paint and other finishing works are to be done where necessary.

INCORPORATE BED AND FAMILY AREA TO CREATE A LARGE FAMILY ROOM (2ND LEVEL):

a. Existing brick wall and door are to be dismantled.

b. Reinforced masonry wall and RCC lintel are to be constructed. It should be anchored at bottom and top to
prevent falling hazard during earthquake.

c. One double door and window are to be provided and should match with existing. Well matured, seasoned

solid wood (Chittagong teak or best quality available) is to be used. Aluminum section as per U.S.
Architectural Aluminum Manufacturer’s Association (AAMA) standard specification is to be used. Fiber
mesh should be used as mosquito mesh. Color and design should match with existing aluminum work. Size of
door will be 4’-6”X7°-0” and that of window will be 5’-0”X 4’-6”.

d. Finishing work should match with the existing.

RENOVATION WORKS FOR SAFETY:

a. Two damaged coconut trees beside the drive way have to be cut down immediately.
b. Tree branches surrounding the building have to be trimmed.
C. Proper emergency egress has to be made at all bed rooms. Must install latches of emergency

escape exit (egress) at least 40 inches away from any opening in all the bedrooms. The latches of the grillwork
must be at least 40 inches away from any opening.

d. All railing on landings and stair railing ends has to be heightened up to 42”.

e. Parapet on the rooftop has to be heightened up to 42” from the roof level. Parapet at the
south-west and north-east corner outside staff quarter has to be heightened up to 42” from
the floor level.

f. Railing of stairwell to staff quarter has to be heightened up to 34” high.

Proper emergency egress has to be made at all staff bed rooms. Must install latches of
emergency escape exit (egress) at least 40 inches away from any opening in all the bedrooms. The latches of
the grillwork must be at least 40 inches away from any opening.

h. Gas stove in front of 2" floor staff bedrooms has to be relocated in safe place.
i. Finishing work should match with the existing.

SECURITY UPGRADES REQUIRED:

The north, east, and west side perimeter wall must be heightened to seven feet.

The spikes of the north, east and west perimeter wall must be heightened.

Mylar is to be pasted on all windows facing the road. Install Mylar onto the master bedroom windows. Mylar will
be supplied by USG.

Install sliding locks to the 2™ living room main door. Install bottom sliding locks to the door in the laundry room,
which leads to the outside generator. Install sliding lock to the TV/bearer room (room is inside the house). Install
sliding lock to the glass window of master bedroom. Install sliding lock to master bedroom door.

Must fully grill the window above the refrigerator in the laundry room. Must install metal grills on all
windows/openings in the second floor sunroom that do not have grills. Grills should be embedded on all sides to
depth of at least 3 inches into the adjacent walls.

Install a peephole to the door in the garbage room which leads to the back of the house on the north side.

Replace the Yale double lock in the garbage room.
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h. Outdoor security lights have to be replaced with new similar spec items.

17. PLUMBING WORK

a.

.
M.
V.

VI.
VII.
VIII.
IX.

XI.

Vii.
viii.

Il.
M.
V.

VI.
VII.
VIIIL.
IX.

Kitchen

Replace waste strainer with stopper in double bowl double tray sink.

Replace existing high-neck mixture faucet with wall mount type (Both sink).

Replace damaged sink-drain with 1.1/2” PVC or G.I. pipe.
Provide water point with valve for water distiller line.

Master bathroom

Replace existing mixture faucet of wash-basin with lever type.
Install certain rod with 71 high with SS pipe (diameter 22 mm).

Replace existing commode set with new one. (American standard type).

Provide floor trap for waste water outlet.

Replace existing overhead shower valve with lever type mixing valve.
Replace existing old angle stop valve.

Install soap case for bath tub & basin.

Install tooth-brush holder for wash basin.

Replace existing bath mixture faucet.

Install push shower.

Seal access door of bath tub wall.

Bathroom # 2

Replace existing mixture faucet and wash-basin with lever type.

Replace existing commode set with new one. (American standard type).

Provide floor trap for waste water outlet.

Replace existing overhead shower valve with lever type mixing valve.
Replace existing old angle stop valve.

Install certain rod with 717 high with SS pipe (diameter 22 mm).
Install tooth-brush holder for wash basin.

Install push shower.

Seal access door of bath tub wall.

Bathroom # 3

Replace existing mixture faucet and wash-basin with lever type.
Replace existing commode set with new one.(American standard type).
Provide floor trap for waste water outlet.

Replace existing towel rack for shower stall & basin.

Replace existing overhead shower valve with leaver type mixing valve.
Replace existing old angle stop valve.

Install certain rod with 717 high with SS pipe (diameter 22 mm).

Install tooth-brush holder for wash basin.

Install push shower.

Seal access door of bath tub wall.

Bathroom # 4
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Vii.
Viii.

XI.

Vii.
Viii.

Xi.
ii.
iii.

Vi.
Vii.

Replace existing mixture faucet and wash-basin with lever type.
Replace existing commode set with new one.(American standard type).
Provide floor trap for waste water outlet.

Replace existing towel rack for shower stall & basin.

Replace existing overhead shower valve with leaver type mixing valve.
Replace existing old angle stop valve.

Install certain rod with 717 high with SS pipe (diameter 22 mm).

Install tooth-brush holder for wash basin.

Install push shower.

Seal access door of bath tub wall.

Bathroom # 5 (3" floor)

Replace existing mixture faucet and wash-basin with lever type.
Replace basin set.
Install shower glass enclose.

Replace existing commode set with new one. (American standard type).

Provide floor trap for waste water outlet.

Replace existing towel rack for shower stall & basin.

Replace existing overhead shower valve with leaver type mixing valve.
Replace existing old angle stop valve.

Install certain rod with 717 high with SS pipe (diameter 22 mm).

Install tooth-brush holder for wash basin.

Install push shower.

Bathroom # 6 (Down stair guest bathroom)

Replace existing mixture faucet lever type and wash-basin.

Replace existing commode set with new one. (American standard type).

Provide floor trap for waste water outlet.

Replace existing towel rack for shower stall & basin.

Replace existing overhead shower valve with lever type mixing valve.
Replace existing old angle stop valve.

Install certain rod with 717 high with SS pipe (diameter 22 mm).
Install tooth-brush holder for wash basin.

Install push shower.

Replace moving shower.
Seal access door of bath tub wall.

Bathroom # 7 (Common)

Replace existing mixture faucet lever type and wash-basin.

Replace existing commode set with new one. (American standard type).
Provide floor trap for waste water outlet.

Replace existing towel rack for basin.

Replace existing old angle stop valve.

Install tooth-brush holder for wash basin.

Install push shower.

Gaurd toilet

37



Vii.

Replace existing flush tank.

Install push shower.

Replace basin mixture faucet.
Replace existing old angle stop valve.

Staff toilet

Replace push shower.

Replace overhead shower.

Replace overhead shower valve.

Ensure adequate supply water.

Ensure quick drainage from all points.

Install soap tray shower stall and wash-basin.
Install basin with fitting.

All bathrooms & balconies

Ensure adequate supply of hot and cold water.

Close existing bath door in all bathroom bath tub.

Draw drains line in all bath tubs in floor trap.

Provide floor trap in all bathrooms.

Ensure quick drainage from all points.

Ensure all plastic connection pipes are metal braided ones.
Install medicine cabinet.

Replace existing mirror with suitable size.

Ensure all balcony drains are clean and drains properly.

Insure all bathroom overhead shower valve are proper working.

Laundry room:

Modity existing 72 diameter hot and cold water line for washing machine.

Modify existing '2” diameter gas line up to 12” high for dryer machine.

Modify existing drain line with 2” x 40 high with G.I. or U-PVC pipe.

Modify existing 4” diameter exhaust line for dryer at skirting level. (USG maintenance

personnel will show the right location.)

Outside:

Make sure city supply gas line are leak proof and install a shutoff valve near the gas

riser and marks with (red enamel paint) on the gas riser for the flat.

Clean & repair all drain & sewerage line and septic tank on the yard.
Plaster/Seal UGR & Roof tank. Or Install plastic tank on the roof.
Re-located water suction pump.

Replace all old & rusted gas line with new one.

Common:

Make sure underground water reservoir is cleaned thoroughly and washed with bleach.
Clean thoroughly sewer drain line, septic tank, underground water reservoir & roof top

tank.

Renovate with appropriate drain line in guard bathroom toilet.
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18.

19.

20.

21.

iv.

Se@mooooT
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All veranda drains are clean.
0. Roof:

Replace all old and rusted pipes.
CARPENTRY WORK:

Replace all damaged wooden doors i.e. Kitchen out door, Kitchen sewing door, Roof top door,

down stair out door etc.

Replace all rusted/broken screens on doors & windows.

Replace all weather damaged wooden windows of the building.
Replace all old cabinets with adding shelves in all bed bath rooms.
Install door bottom seal in main door & all exterior doors (Brush type).
Replace all rusted hinges, bolt barrel, ball catch door, handle etc.
Install heavy duty pelmet in 3" floor windows.

Make sure all doors, windows and hardware’s functioning smoothly.

METAL WORK:

Replace main entrance gate.

Replace screens over exhaust fans in all bath rooms.

Replace screened panel on all exterior windows and balconies.

Install gasket to seal all windows and sliding doors.

Replace wheel of all aluminum sliding doors and windows for smooth functioning.
Clean stain on all exterior windows and balcony railings.

MASONRY WORK:

Seal all masonry cracks and damaged through interior and exterior part of the building.
Discover the concealed water leakage in the stair wall and fix.

Provide bricks layer in walk way and yard carpeting. (Like as Habib villa)

Appropriate renovation required for yard drainage.

Replace broken marble tiles in front entrance stair step.

Renovate main entrance gate.

Repair the damaged sewerage pit and rise those to an appropriate height to avoid rain flooding.

Professionally renovation required throughout the interior floor.
Repair damaged boundary wall and repainting.

Appropriate renovation required in guard booth area.

Remove some trees (USG personnel will show).

Clean all yard pits.

PAINTING WORK:

Required full paint of exterior & interior of the building.

Repair roof surfaces and apply roofing compound.

Seal the surface and paint all exterior perimeter walls.

Walls, ceiling and cabinets (inside) needs enamel paint, color-Brilliant white at kitchen area.
Ceiling needs enamel paint, color-Brilliant white at all bath rooms.

Inside all cabinets needs enamel paint, color-Brilliant white at all bath rooms.

Walls, ceiling & stairwell need plastic paint, color-Brilliant white at all rooms.
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h.

Paint all window grills with enamel paint. Color: Bitter chocolate at all window grills.
Varnish surface of all wooden door-panel, door-frames and cabinets in wooden doors and cabinets.

Electrical Work

22.

23.

24.

Sm 0 o0T

= o

ELECTRICAL WIRING HAS TO BE CHANGED WITH BEST QUALITY AVAILABLE
a. Some electrical wiring needs to be replaced with higher size cable and as described below:

MDB/SDB:

Replace existing both undersized & old SDB with 2’ x 3’ metallic with two-way locking system. (USG
personnel will show the layout).

Replace existing 16rm cable with 25rm in main circuit breaker to sub-circuit breaker.

Replace existing 16rm cable with 50s m for service cable.

Replace all existing under size internal wiring cable with proper type.

Install standard bus bar for neutral and grounding.

Install 150A. MCCB in MDB.

Install two 80 A MCCB in SDB.

Install proper grounding systems of the entire building and all electrical outlets. (Rating should be
standard).

Install acrylic sheet covers in both SDB/MDB with opening circuit breaker knobs.

Install 32A circuit breaker for all A/C’s, 16 A circuit breakers for all outlets and 10A circuit breakers for
lighting.

Label/Number all circuit breakers.

Ensure all circuits for lights and outlets are separate.

BED ROOM /LIVING ROOM/DINING ROOM:

For all existing air-conditioning system, Install 15 A round pin type switch socket near A/C’s indoor
units (On walls) and 20 A MK switch with power indicating lamps at the skirting level for all A/C’s (
Location will be shown by USG personnel) wire size 4rm for A/C’s.

For proposed additional four (4) air-conditioning system, Install additional MK type 15A outlet/
20ASwitches and complete wiring for new A/C’s).

Install 13 A double MK switch socket at skirting level in each wall of all room and install 5ea outlet in
living room. All outlets should have separate circuit breakers. (Wire size will be 4 rm. Color: Red and
Black, for wire size 2.5 rm. color green.)

Install 3/4sets of double wall light fixtures in Master bedroom, Children Bed room, Bedroom# 1, and
in Guest bedroom (With energy saver day-light lamp.)

Install 8 sets of double wall light fixtures in living room and dining room area. (With energy saver day-
light lamp.)

Replace existing old type 8” ceiling mount cover type lamp fixture in all area.

Light fixture & switch wiring should be concealed in living area.

Install 2ft. Tube light fixture over the bath room basin.
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25.

o

26.

217.

28.

o

29.

Se 000 oo

30.

Note

BATH ROOMS:

Install 13 A double switch sockets near the basin with grounding in all bathrooms. (Control by separate
CB.) Outlet to water source should be at list 3ft.

Make sure all switches are separate.

Replace existing old type 8” ceiling light fixture with cover in all bathroom.

Install 2’ tube light fixtures over sinks in all bathrooms.

KITCHEN AND STORE ROOM:
Install one 8” ceiling light fixture in staff quarter and store room.
OUTSIDE & COMMON AREA:

Install 2 ea. 13A single switch socket for washer and dryer in Laundry room .Per switch socket control
by separate two 20 A. circuit breaker (floor to switch height will be 4 ft.)
Replace existing old type garden lamp fixture with new 8ea & proper wiring.

TELEPHONE, TV & INTERNET:

Ensure metal box are install for outside cable connections.
Ensure concealed wiring for Telephone, TV & Internet services in all bedrooms, Study room, Living &
Family rooms with MK outlets. (at skirting level)

MAKE SURE THE FOLLOWING:

Power line wire are 4 rm. rated 440/220 v.

MCB is rated 150 Amps. (MCCB)

SCB is rated 80 Amps. (MCCB)

All air conditioner circuit breakers are rated 30/32 Amps.

All circuit breakers are labeled and printed.

Proper electrical grounding and all outlets should be properly grounded.
Lighting load wire size will be 2.5 rm.

Color codes of all wire are followed.( Phase-red, Neutral-Black, ground-green)

AIR-CONDITIONER:

Provide electrical outlet and cable routing hole (size: 3” with PVC sleeve) for proposed
additional air-conditioning system in common area at first floor.

Provide electrical outlet and cable routing hole (size: 3” with PVC sleeve) for proposed
additional air-conditioning system in common area at second floor.

Provide electrical outlet and cable routing hole (size: 3” with PVC sleeve) for proposed
additional air-conditioning system at second floor MBR bath.

Provide electrical outlet and cable routing hole (size: 3” with PVC sleeve) for proposed
additional air-conditioning system at third floor room.

Provide electrical outlet and cable routing hole (size: 3” with PVC sleeve) for proposed
additional air-conditioning system at third floor room.

Provide electrical outlet and cable routing hole (size: 3” with PVC sleeve) for proposed
relocation air-conditioning system in ground floor.

: All proposed A/C location will be shown by USG personnel.
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General notes:

Materials of best quality available should be used.
Clean all entire floors after the work.

Clean all electrical fittings and fixtures.

Clean all balconies and windows grilles.

Crawling area must be cleaned after finishing the work inside.

Remove paint stains from floor and bathroom fittings.
Remove paint stains on tiles and glasses.
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ATTACHMENT #4

Drawings

Renovation Works at House # NW(B) 21, Road # 65, Gulshan 2, Dhaka

1. FIRST LEVEL

DEMOLISH PLAN

RCC SHEAR WALL-3 (10"X11"-7")
\ PROPOSED SEISMIC RETROFIT

Dﬁ

RCC SHEAR WALL-4 (10" THICK)
// PROPOSED SEISMIC RETROFIT

T, ==

| PROPOSED
COLUMN JACKET]

| PROPOSED

| —
[

RCC SHEAR WALL-5 (10" THICK)

PROPOSED SEISMIC RETROFIT

COLUMN JACKETING §-1"
| W— | 1 D
\ R " "
RO SHEAR WALL-2 (12" THICK) oo || EeerSED MG RETRORT
PROPOSED SEISMIC RETROFIT =
4a
= i s 1
/TN DEMOLISH
N & DEMOLISH

L/

43



2. SECOND LEVEL DEMOLISH PLAN
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3.

FIRST LEVEL RENOVATION PLAN
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4. SECOND LEVEL RENOVATION PLAN
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5. OPENING INFILL

EXISTING
URM WALL
ROUGHEN EDGE
~ OF OPENING
8" minimum
. ™ thickness concrete
or use CMU infill
REINFORCEMENT e | | Plane of infill can vary
Exterior window glazing within thlckn”ess of
can be left in place masonry wa

. CLASS "B"
LAP SPLICE

Drilled in and epoxied
dowels @ 12"-16" c/c

SECTION THROUGH INFILL



